
S. No. Part Section Clause No. Original Bid Condition Revised Bid Condition

1 Part 1 Section II- BDS ITB 3.1 (c) 

For GoTN funded Tender, following wordings on banning clause which is 

adopted in other CMRL tenders may be considered.

The Employer will recognize a Contractor as ineligible, who have abandoned 

any contract executed for any Metro / Govt. agency during the last 03 years, 

and/or bidders who have been terminated and/or banned by any Metro Rail 

Corporation in India or by Tamil Nadu State Govt. and currently if the ban is 

effective on the date of submission of bid.

For GoTN funded Tender, following wordings on banning clause which is adopted in other CMRL tenders 

may be considered.

The Employer will recognize a Contractor as ineligible, who have abandoned any contract executed for any 

Metro / Govt. agency during the last 03 years, and/or bidders who have been terminated and/or banned by 

any Metro Rail Corporation in India or by Tamil Nadu State Govt. and currently if the ban is effective on the 

date of submission of bid.

2 Part 1 Section II- BDS ITB 11.2.1
b) Electronic copy of cost of bid and eBG / EMD, in accordance with BDS 

21;

b) Electronic copy Proof of payment of cost of bid and eBG Bid Security / EMD, in accordance with BDS 

21 21.1 and 21.2;

3 Part 1 Section II- BDS ITB 17.6 (New)

In case Prequalification was conducted prior to the bidding process, the Bidder’s Bid shall name the same 

specialist subcontractor(s) whose experience in the key activities was evaluated in the Prequalification, 

unless such change is explicitly unless such change is explicitly approved by the Employer in accordance 

with ITB 15.2.

5 Part 1 Section II- BDS ITB 22.1

Replace Sub-clause 22.1 with the following:

The Bid submission is through E-tender portal of CPP only.

In addition to the original of the Bid, the number of copies to be submitted is: 

None

Replace Sub-clause 22.1 with the following:

The Bid submission is through E-tender portal of CPP only.

In addition to the original of the Bid, the number of copies to be submitted is: None

However, Original DD shall be submitted by the Bidders according to clause 21.2 above. 

6 Part 1 Section II- BDS ITB 45

Ministry of Finance, Department of Expenditure, Public Procurement 

Division, Government of India has issued an Order (Public Procurement 

No.1) on 23 July 2020 on Restrictions Under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017. Based on which any bidder from a country 

which shares a land border with India will be eligible to bid in any 

procurement whether of goods, services (including consultancy services and 

non-consultancy services) or works (including turnkey projects) only if the 

bidder is registered with the Competent Authority.

For details refer to Part 1, Section V-A, 'Requirements of a Bidder from a 

Country which Shares Land Border with India'.

Ministry of Finance, DoE Office Memo No.F 18 / 37 / 2020 – PPD dated 

08th February 2021 regarding the import of raw materials and sub-

contracting with the firms from the countries sharing land boundaries with 

India.

Ministry of Finance, Department of Expenditure, Public Procurement Division, Government of India has 

issued an Order on 23 July 2020 23 February 2023 on Restrictions Under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017. Based on which any bidder from a country which shares a land border with 

India will be eligible to bid in any procurement whether of goods, services (including consultancy services 

and non-consultancy services) or works (including turnkey projects) only if the bidder is registered with the 

Competent Authority.

For details refer to Part 1, Section V-A V-B, 'Requirements of a Bidder from a Country which Shares Land 

Border with India'.

Ministry of Finance, DoE Office Memo No.F 18 / 37 / 2020 – PPD dated 08th February 2021 Further, refer 

Office Memorandum published by DoE, Ministry of Finance, GOI No. P -45021/112/2020-PP (BE-ll) 

(E-43780) dated 28th April 2023 regarding the import of raw materials and sub-contracting with the firms 

from the countries sharing land boundaries with India.

7 Part 1 Section III - EQC No. 2.1.3 Ineligibility

i)   Not having been declared ineligible by JICA as described in ITB 3.1. 

ii)  Not having been declared ineligible by Employer, as described in ITB 4. 

Not considered ineligible by any Metro Rail Corporation in India or Govt of 

India or Tamil Nadu State Govt. as described in ITB3. 

i)   Not having been declared ineligible by JICA as described in ITB 3.1. Deleted. 

ii)  Not having been declared ineligible by Employer, as described in ITB 4. Not considered ineligible by any 

Metro Rail Corporation in India or Govt of India or Tamil Nadu State Govt. as described in ITB 3 ITB BDS 

3.1 (c). 

8 Part 1
Section IV

Bidding Forms

Sub-Clause 4.1.8 of

Clause 4 'Price 

Schedules' 

Amounts declared by the bidder for Price Centers RS-A, RS-CST, RS-FAI, 

RS-CPT, RS-C, RS-E, RS-F, RSH and RS-CMC are capped by the 

Allowable Apportionment shown in Table 4.2 Pricing Summary, which is 

expressed as a percentage of the lumpsum price. Bidders shall ensure that 

the prices filled throughout submitted Pricing Tables do not exceed the 

Allowable Apportionment limits. 

The Bidder may offer discount for each Price Centres (except RS-CMC) and 

this amount will be calculated for the Lumpusm Price (after Discount). The 

individual Price centre (after Discount) will be taken as the basis for 

determining the allowable Apportionment limits for the respective Price 

centres (RS-A, RS-CST, RS-FAI, RS-CPT, RS-C, RS-E, RS-F, RS-H), 

which are then applied to each Milestone

Amounts declared by the bidder for Price Centers RS-A, RS-CST, RS-FAI, RS-CPT, RS-C, RS-E, RS-F, 

RSH and RS-CMC are capped by the Allowable Apportionment shown in Table 4.2 Pricing Summary, which 

is expressed as a percentage of the lumpsum price. Bidders shall ensure that the prices filled throughout 

submitted Pricing Tables do not exceed the Allowable Apportionment limits. The Bidder may offer discount 

for each Price Centres (except RS-CMC) and this amount will be calculated for the Lumpusm Price (after 

Discount). The total amount (after discount) for each individual Price centre will be taken as the 

basis for determining the allowable Apportionment limits for each Milestone under their respective 

Price centres (RS-A, RS-CST, RS-FAI, RS-CPT, RS-C, RS-E, RS-F, RS-H).

9 Part 1
Section IV

Bidding Forms

4.4

Schedule of Payment
Section 4.4.1 to 4.4.12

Section 4.4.1 to 4.4.12 are replaced by:-

Annexure (01) to ARE04A Addendum (03).

10 Part 1
Section IV, Bidding 

Forms

5.15 CERTIFICATE 

CONFIRMING 

MINIMUM LOCAL 

CONTENT

5.15 CERTIFICATE CONFIRMING MINIMUM LOCAL CONTENT 5.15 CERTIFICATE CONFIRMING MINIMUM LOCAL CONTENT is replaced by-:

Annexure (02) to ARE04A Addendum (03).

11 Part 1
Section IV, Bidding 

Forms

6.13 

FORM MINIMUM 

LOCAL CONTENT

6.13 FORM MINIMUM LOCAL CONTENT 6.13 FORM MINIMUM LOCAL CONTENT is replaced by-:

Annexure (03) to ARE04A Addendum (03).

12 Part 1
Section IV, Bidding 

Forms

Form 6.5 Form 

FIN-2: 

AVERAGE ANNUAL 

TURNOVER

Notes for the Bidders: 

Total INR equivalent for all years divided by the total number of years, in 

accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.3.2 as appropriate. 

Notes for the Bidders: 

i)   Total INR equivalent for all years divided by the total number of years, in accordance with Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.3.2 as appropriate. 

ii)   Form FIN-2 shall be certified by the Chartered Account (CA).

iii)  Profit and Loss (P&L) statement shall be submitted to verify the Construction Turnover. 

13 Part 1
Section IV

Bidding Forms

4.4.19

(New)

Price Centre 4.4.19 'RS-OVERHAUL' is added as-: 

Annexure (04) to ARE04A Addendum (03).

14 Part 1
Section IV

Bidding Forms

5.18

(New)

Form 5.18 "ROLLING STOCK MAJOR OVERHAUL" is added as-:

Annexure (05) to ARE04A Addendum (03).

15 Part 1
Section IV

Bidding Forms

5 (TECHNICAL 

PROPOSAL)

New Item "5.18" is added as-:

-   5.18 Form MAJOR OVERHAUL 

16 Part 2 
Section VI C: ERTS – 

CMC of RS & DM&P 

1.6.21

1.6.21 Asset Refresh Programme

The Contractor shall execute an Asset Refresh Programme to restore 

original appearance (commensurate with the time of commencement of 

CMC period) of the car exterior and interior. 

Minimally, the following scope of tasks shall be carried out on the all 

trainsets under the Asset Refresh Programme-:

a)	    Refurbishment of Floor 

b)	    Re-painting of saloon and cab interior

c)	    Buffing and polishing of stainless-steel surfaces including seats

The Contractor shall plan the Works such that they are completed no later 

than three (3) months prior to the end of the CMC period.

1.6.21 Asset Refresh Programme

The Contractor shall execute an Asset Refresh Programme to restore original appearance (commensurate 

with the time of commencement of CMC period) of the car exterior and interior. 

Minimally, the following scope of tasks shall be carried out on the all trainsets under the Asset Refresh 

Programme-:

a)	    Refurbishment of Floor Replacement of floor covering 

b)	    Re-painting of saloon Interior Panels and cab interior

c)	    Buffing and polishing of stainless-steel surfaces including seats inside the saloon area

The Contractor shall plan the Works such that they are completed no later than three (3) months prior to the 

end of the CMC period.

ARE04A Contract (Addendum 03)

The Bidder shall submit with his Bid, a Bid Security for the sum as specified 

in BDS 21.1 above in the form of eBG or via RTGS / NEFT transactions or 

via demand draft. Such bid security shall be valid for a period of 28 days 

beyond the bid validity period stipulated in the bid.

The EMD shall be submitted in Electronic Bank Guarantee (eBG). It shall be 

as per format given in bid documents, from a Scheduled Commercial Bank 

as defined in Section 2(e) of RBI Act 1934.

The eBG is to be uploaded online in CPP along with the bid.

If EMD is via eBG / RTGS / NEFT / SWIFT transactions, Bidders shall 

upload the scanned copies of transaction of payment at the time of online 

bid submission and a copy of the same shall be submitted at the office of the 

Employer at the address specified in the Bid document within 7 Days after 

Bid submission due date.

If EMD is via demand draft, a scanned copy of this DD is to be uploaded 

online along with Bid Submission and the Bidder should ensure physical 

submission of the original DD at the office of the Employer at the address 

specified in the Bid document within 7 Days after Bid submission due date.

If the Bidder either fails to upload the scanned copy of the eBG / Demand 

Draft /Transaction receipt of NEFT / RTGS / SWIFT along with his Bid or 

fails to submit the eBG or Demand Draft at the aforesaid location, his Bid 

shall not be considered for evaluation and shall be summarily rejected.

In case the submission date of bid is extended, the bid security shall also be 

extended to twenty eight (28) days beyond the extended bid validity period.

The Bidder shall submit with his Bid, a Bid Security for the sum as specified in BDS 21.1 above in the form 

of eBG or via RTGS / NEFT /SWIFT transactions or via demand draft. Such bid security shall be valid for a 

period of 28 days beyond the bid validity period stipulated in the bid.

The EMD shall be submitted in Electronic Bank Guarantee (eBG) In case, the EMD is submitted in the 

form of e-Bank guarantee, it shall be as per format given in bid documents, from a Scheduled 

Commercial Bank as defined in Section 2(e) of RBI Act 1934.

The eBG is to be uploaded online in CPP along with the bid.

If EMD is via eBG / RTGS / NEFT / SWIFT transactions, Bidders shall upload the scanned copies of 

transaction of payment at the time of online bid submission and a copy of the same shall be submitted at 

the office of the Employer at the address specified in the Bid document within 7 Days after Bid submission 

due date.

If EMD is via demand draft, a scanned copy of this DD is to be uploaded online along with Bid Submission 

and the Bidder should ensure physical submission of the original DD at the office of the Employer at the 

address specified in the Bid document within 7 Days after Bid submission due date.

If the Bidder either fails to upload the scanned copy of the eBG / Demand Draft /Transaction receipt of 

NEFT / RTGS / SWIFT along with his Bid or fails to submit the eBG or Demand Draft at the aforesaid 

location, his Bid shall not be considered for evaluation and shall be summarily rejected.

In case the submission date of bid is extended, the bid security shall also be extended to twentyeight (28) 

days beyond the extended bid validity period.

ITB 21.2Section II- BDSPart 14



17 Part 3

Section VIII 

Particular Conditions 

(Part B: Specific 

Provisions)

Sl. No. 21

PCC to GCC Clause 

No. 4.1

4.1.4 CMC Obligations:

The Contractor’s obligation under this Contract shall also include 

‘Comprehensive Maintenance Contract’ (CMC) for Rolling Stock and Depot  

Plant & Machinery as defined under Part 2, Section VI C, ERTSCMC RS 

and DM&P & PC 4.25 of Part 3-PCC.

It is clarified that all maintenance activities falling due from the time of 

delivery of the trainsets, until completion of the CMC Period shall be 

completed by the Contractor. Further no CMC Assets, shall fall due for 

any major maintenance or overhaul activity including replacement/ renewal 

within 18 months after the Expiry of the CMC Contract Period.

Such Works is deemed to have been included in the quoted Lumpsum 

Price

4.1.4 CMC Obligations:

The Contractor’s obligation under this Contract shall also include 

‘Comprehensive Maintenance Contract’ (CMC) for Rolling Stock and Depot  Plant & Machinery as defined 

under Part 2, Section VI C, ERTSCMC RS and DM&P & PC 4.25 of Part 3-PCC.

It is clarified that all maintenance activities falling due from the time of delivery of the trainsets, until 

completion of the CMC Period shall be completed by the Contractor. Further no CMC Assets, shall fall due 

for any major maintenance or overhaul activity including replacement/ renewal within 18 months after the 

Expiry of the CMC Contract Period.

Such Works is deemed to have been included in the quoted Lumpsum Price

18 Part 2 
Section VI-C: ERTS - 

CMC of RS and DM&P

1.6.22

(New)

1.6.22 Major Overhaul (Optional)

Based on experience, the Employer anticipates that at the completion of the 15 year CMC period, the Major 

Overhaul maintenance task may remain pending on a few trainsets. Therefore, to achieve maintenance 

parity among the fleet at the juncture of CMC Period completion, the Employer may at its entire discretion 

instruct the Contractor to prepone Major Overhaul on (any or all) of those trainsets that are still pending 

Major Overhaul by exercising the 'Option' in the Contract.

The purpose of the Option, is to allow the Employer to ensure that the complete fleet of 32 trainsets will 

have completed overhaul by the time the CMC Period ends. The Employer may exercise the Option at 

anytime up until 24 months before completion of CMC period.

Bidder shall refer to Major Overhaul requirements in Form 5.18 of 'Section IV Bidding Forms' and shall 

furnish their detailed Technical Proposal in the Bid. The Price of Major Overhaul of trainset shall be quoted 

in 4.4.19 Price Centre 'RS-OVERHAUL'. 

The Contractor shall note that exercise of above 'Option' does not relieve the Contractor of any related 

obligations to undertake all scheduled major overhauls (due on any trainsets during the CMC Period) as 

part of the scope of CMC defined in "Section VI-C: ERTS - CMC of RS and DM&P" and priced under Price 

Centre 'RS-CMC'.

19 Part 2 
Section VI-C: ERTS - 

CMC of RS and DM&P

1.6.23

(New)

1.6.23 Structural Integrity Assessment (SIA)

24 (twenty four) months before the expected completion of CMC period, the Employer may, at its own cost, 

employ an experienced independent Consultant to perform an SIA on one (1) Trainset (to be selected by 

the Employer) to determine the current Asset condition, vs. the 35 year design life. 

The scope of the SIA shall include, but not be limited to:-

a) Carbody including bolster, underframe, equipment mountings, 

b) Bogie Frames, axle housing, Wheelset;

c) Assessment of carbody camber;

d) Assessment of any cracks at stress vulnerable locations on the carbody, carbody bolster and bogie 

frames;

e) Projection of remaining asset life;

f) Recommended mitigation actions required to ensure design life is achieved.

In the event that the Report identifies that the assessed trainset's condition has degraded beyond the wear 

that is expected for the present age of the trainset or any loss of structural integrity on the subject items, 

then the Contractor shall undertake all necessary further monitoring and remedial action required to be 

undertaken on the entire fleet to ensure condition is normalised to the extent that a projected total life of 35 

years will be restored.

20 Part 2 
Section VI A ERTS - 

Rolling Stock
17.5.2.3.3 Vertical Load Testing 

Vertical Load Testing:

The tests shall be performed in accordance with EN 12663. Further, the Contractor shall also 

perform the following tests-:

21 Part 2 
Section VI A ERTS - 

Rolling Stock
17.5.2.3.3 (a)

a) For this test, all doors of the car including detrainment door shall be 

installed. The doors shall be fully operational and all thresholds, seals, and 

weather stripping shall be in place

a) For this test, All doors of the car including detrainment door shall be installed. The doors shall be fully 

operational and all thresholds, seals, and weather stripping shall be in place

22 Part 2 
Section VI A ERTS - 

Rolling Stock
17.5.2.3.3 (c) 

c) One (1) seat frame of each type shall be mounted in the car shell at the 

time the vertical load test is conducted on the car shell. To these seat 

frames, a load 350 lbs shall be applied at the midpoint of each occupant 

position in a vertical downward direction and it shall be shown that there is 

no excessive sidewall deformation

c) One (1) seat frame of each type shall be mounted in the car shell at the time the vertical load test is 

conducted on the car shell. To these seat frames, a load 350 lbs loads mentioned in Clause 3.6.5.8 shall 

be applied at the midpoint of each occupant position in a vertical downward direction and it shall be shown 

that there is no excessive sidewall deformation

23 Part 2 
Section VI A ERTS - 

Rolling Stock 17.6.13 (c)

The flow of the water during the test shall be not less than 2.46 liters per 

minute delivered to each 3.05 x 3.05 m of surface being tested, and the 

nozzle velocity of the water shall not be less than 45.72 m per second

The test shall be performed in accordance with IEC 61133 & IEC 60529 (at least IP x5)
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4.4 SCHEDULE OF PAYMENTS 

4.4.1 PRICE CENTRE ‘RS-A’ (AFTER DISCOUNT) – PRELIMINARIES, GENERAL REQUIREMENTS, 
DESIGN OF ROLLING STOCK AND PROVISION OF 3D VIRTUAL MODELS. 
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   
 

MILESTONE 
NUMBER 

WORK DESCRIPTION INR FC1 FC2 
PERIOD OF 

COMPLETION OF 
MILESTONE 

FROM 
COMMENCEMEN

T DATE 
(QUANTITY) 

ALLOWABLE 
APPORTIONME
NT (Under the 
Price Centre 

RS-A) 
% 

MILESTONE ACTIVITY 
COLUMN 

A 

COLUMN 

B 

COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer 

for: 

RS-A1 

Submission of Preliminary 
Design Documents (PDR) and 
obtain NOWC / NONO 
approval from the Employer / 
Engineer. 

   NTP + 240 18.00 % 

RS-A2 

Acceptance of 3D view of 
prototype train model to allow 
issue of NONO / NOWC by the 
Employer / Engineer. 

   NTP + 280 1.00 % 

RS-A3 

Submission of Pre-Final 
Design Documents (PFDR), 
and obtain NOWC / NONO 
approval from the Employer / 
Engineer. 

   NTP + 480 27.00 % 

RS-A4 

Submission of Final Design 
Documents (FDR), and obtain 
NOWC / NONO approval from 
the Employer / Engineer. 

   NTP + 600 27.00 % 

RS-A5 

Submission of Test Reports, 
and obtain NOWC / NONO 
approval from the Employer / 
Engineer. 

   NTP + 1190 18.00 % 

RS-A6 

Submission of As Built Drawing 
& Manufacturing Drawing 
obtain NOWC / NONO 
approval from the Employer / 
Engineer. 

   NTP + 240 8.00 % 

RS-A7 

Submission of Compliance 
Matrix (for all Works) obtain 
NOWC / NONO approval from 
the Employer / Engineer. 

   NTP + 28 1.00 % 

RS-A : PRICE CENTRE TOTAL (RS-A1 ~ 
RS-A7) 

Carried over from Price Centre 
‘RS-A’ (After Discount)  100 % 
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Note :  1. Bidders shall quote for the above Price Centres including all taxes and duties. 

 2. In the event that the values entered in above table mismatch with the BOQ values submitted by the 
bidder; the BOQ values shall be considered. 

4.4.2 PRICE CENTRE ‘RS-CST’ (AFTER DISCOUNT) – CAR SHELL STRUCTURAL QUALIFICATION 
TESTING 

This Price Centre comprises of all requirements/ activities associated with the successful 
completion of the Car Shell Qualification Test as specified in ERTS - RS, Section 17.5.2.3 
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   

   

MILESTONE 
NUMBER 

WORK DESCRIPTION INR FC1 FC2 
PERIOD OF 

COMPLETION OF 
MILESTONE 

FROM 
COMMENCEMEN

T DATE 
(QUANTITY) 

ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CST) 
% 

MILESTONE ACTIVITY 
COLUMN 

A 

COLUMN 

B 

COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for: 

RS-CST1 

Car Shell Structural 
Qualification Test. 

‘Car shell structural qualification 
testing’ as per ERTS-RS and the 
Scope of Works covered in Part-2 

   NTP + 480 100 % 

RS-CST : PRICE CENTRE TOTAL Carried over from Price Centre 
‘RS-CST’ (After Discount)  100 % 

 
Note :  1. Bidders shall quote for the above Price Centres including all taxes and duties. 

2. In the event that the values entered in above table mismatch with the BOQ values submitted by 
the bidder; the BOQ values shall be considered. 
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4.4.3 PRICE CENTRE ‘RS-FAI’ (AFTER DISCOUNT) – FIRST ARTICLE INSPECTIONS 

This Price Centre comprises of all requirements/ activities associated with the successful 
completion of the First Article Inspections as specified in ERTS - RS, Section 18.9.7   
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   

MILESTONE 
NUMBER 

WORK DESCRIPTION INR FC1 FC2 PERIOD OF 
COMPLETION OF 

MILESTONE FROM 
COMMENCEMENT 
DATE (QUANTITY) 

ALLOWABLE 
APPORTIONMEN

T (Under the 
Price Centre RS-

FAI) 
% 

MILESTONE ACTIVITY 
COLUMN 

A 

COLUMN 

B 

COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for: 

RS-FAI1 

Completion and Approval 
of First Article Inspections. 

‘First Article Inspections’ as 
per ERTS-RS and the Scope 
of Works covered in Part-2 

   NTP + 540 100 % 

RS-FAI : PRICE CENTRE TOTAL Carried over from Price Centre 
‘RS-FAI’ (After Discount)  100 % 

 
Note :  1. Bidders shall quote for the above Price Centres including all taxes and duties. 

2. In the event that the values entered in above table mismatch with the BOQ values submitted by 
the bidder; the BOQ values shall be considered. 

4.4.4 PRICE CENTRE ‘RS-CPT’ (AFTER DISCOUNT)  – CAR PERFORMANCE TESTS 

This Price Centre comprises of all requirements/ activities associated with the successful 
completion of the Car Performance tests as specified in ERTS - RS, Section 17.5.4.8 
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   

MILESTONE 
NUMBER 

WORK DESCRIPTION INR FC1 FC2 PERIOD OF 
COMPLETION OF 

MILESTONE FROM 
COMMENCEMENT 
DATE (QUANTITY) 

ALLOWABLE 
APPORTIONMENT 
(Under the Price 
Centre RS-CPT) 

% MILESTONE ACTIVITY 
COLUMN 

A 

COLUMN 

B 

COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for: 

RS-CPT1 

Car Performance test 
(Prototype cars on site). 

‘Car Performance tests 
(Prototype train)’ as per 
ERTS-RS and the Scope of 
Works covered in Part-2 

   NTP + 900 100 % 

RS-CPT : PRICE CENTRE TOTAL Carried over from Price Centre 
‘RS-CPT’ (After Discount)  100 % 

 
Note :  1. Bidders shall quote for the above Price Centres including all taxes and duties. 
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2. In the event that the values entered in above table mismatch with the BOQ values submitted by 
the bidder; the BOQ values shall be considered. 

4.4.5 Not Used. 

 

4.4.6 PRICE CENTRE ‘RS-C’ (AFTER DISCOUNT)  – INDIGENOUS MANUFACTURE, TESTING, 
INSPECTION, TRANSPORTATION AND DELIVERY TO CMRL DEPOT 
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   

 

MILESTONE 
NUMBER 

WORK DESCRIPTION 
APPORTIONED AMOUNT 

PERIOD OF  
COMPLETION OF 

MILESTONE 
FROM 

COMMENCEMEN
T DATE 

(QUANTITY) 

ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-C) 

% 

INR FC1 FC2 

MILESTONE ACTIVITY 
COLUMN 

A 
COLUMN 

B 
COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for: 

a. Issue of Inspection/ clearance  Certificate on satisfactory completion of all Factory Tests; 
b. Transit Insurance; 
c. Dispatch documents 
d. Delivery of cars to CMRL’s property. 

RS-C1 First 3 car rake (Prototype Rake)    NTP + 630 3.125 % 

RS-C2 Obtain as above for first 6 train sets    
NTP + 840 18.750 % 

RS-C3 Obtain as above for next 6 train sets    
NTP + 900 18.750 % 

RS-C4 Obtain as above for next 6 train sets    
NTP + 960 18.750 % 

RS-C5 Obtain as above for next 6 train sets    
NTP + 1020 18.750 % 

RS-C6 Obtain as above for next 7 train sets    
NTP + 1090 21.875 % 

RS-C : PRICE CENTRE TOTAL (RS-C1 ~ RS-C6) Carried over from Price Centre 
‘RS-C’ (After Discount)  100 % 

Notes: 

1. The apportioned amounts (both foreign currency and local currency) in the above Table shall in proportion to the 
number of trains in all Milestones relevant to the Price Centre. 

2. Speciy ‘Not Applicable’ against each of the rows which are not applicable under this milestone. 

3. Bidders shall quote for the above Price Centres including all taxes and duties. 

4. In the event that the values entered in above table mismatch with the BOQ values submitted by the bidder; the 
BOQ values shall be considered. 

 

4.4.7 Not Used. 
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4.4.8 PRICE CENTRE ‘RS-E’ (AFTER DISCOUNT)  – FORMATION, TESTING IN THE DEPOT FOR 
INDIGENOUSLY MANUFACTURED TRAINS 
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   
 

MILESTONE 
NUMBER 

WORK DESCRIPTION 
APPORTIONED AMOUNT 

PERIOD OF  
COMPLETION 

OF MILESTONE 
FROM 

COMMENCEME
NT DATE 

(QUANTITY) 

ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-E) 

% 

INR FC1 FC2 

MILESTONE ACTIVITY 
COLUMN 

A 
COLUMN 

B 
COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for: 

a) Formation of train, obtaining certificate of satisfactory completion of functional tests and running of train in the Depot, 

train static and dynamic test in mainline. 

RS-E1 First 3 car rake (Prototype Rake)    NTP + 900 3.125 % 

RS-E2 Obtain as above for first 6 train sets    
NTP + 930 18.750 % 

RS-E3 Obtain as above for next 6 train sets    
NTP + 990 18.750 % 

RS-E4 Obtain as above for next 6 train sets    
NTP + 1050 18.750 % 

RS-E5 Obtain as above for next 6 train sets    
NTP + 1110 18.750 % 

RS-E6 Obtain as above for next 7 train sets    
NTP + 1195 21.875 % 

RS-E: PRICE CENTRE TOTAL (RS-E1 ~ RS-E6) Carried over from Price Centre 
‘RS-E’ (After Discount)  100 % 

Notes: 

1. The apportioned amounts (both foreign currency and local currency) in the above Table shall in proportion to the 
number of trains in all Milestones relevant to the Price Centre. 

2. Speciy ‘Not Applicable’ against each of the rows which are not applicable under this milestone. 

3. Bidders shall quote for the above Price Centres including all taxes and duties. 

4. In the event that the values entered in above table mismatch with the BOQ values submitted by the bidder; the BOQ 
values shall be considered. 
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4.4.9 PRICE CENTRE ‘RS-F’ (AFTER DISCOUNT) – INTEGRATED TESTING AND COMMISSIONING OF 
TRAINS AND SERVICE TRIALS 
 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   
 

MILESTONE 
NUMBER 

WORK DESCRIPTION 

APPORTIONED AMOUNT PERIOD OF  
COMPLETIO

N OF 
MILESTONE 

FROM 
COMMENCE
MENT DATE 
(QUANTITY) 

ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-F) 

% 

INR FC1 FC2 

MILESTONE ACTIVITY 
COLUM

N A 
COLUMN 

B 
COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for: 

a. Completion of Integrated Testing and Commissioning in the Depot; 

b. Completion of Integrated testing and Commissioning on the section in conjunction with Designated Contractors; 

c. Instrumentation Tests of First train, conducting oscillation trials as per requirement of Statutory Authorities, compilation of test 
Results, obtaining sanction of Statutory Authorities for fitness of train for carriage of passengers in respect of Prototype Trains 
only. 

d. Service Trials, for; 

RS-F1 First 3 car rake (Prototype Rake)    NTP + 1050 3.125 % 

RS-F2 Obtain as above for first 6 train sets    NTP + 1050 18.750 % 

RS-F3 Obtain as above for next 6 train sets    NTP + 1110 18.750 % 

RS-F4 Obtain as above for next 6 train sets    NTP + 1170 18.750 % 

RS-F5 Obtain as above for next 6 train sets    NTP + 1230 18.750 % 

RS-F6 Obtain as above for next 7 train sets    NTP + 1300 21.875 % 

RS-F : PRICE CENTRE TOTAL (RS-F1 ~ RS-F6) Carried over from Price Centre 
‘RS-F’ (After Discount)  100 % 

Notes: 

1. The apportioned amounts (both foreign currency and local currency) in the above Table shall in proportion to the 
number of trains in all Milestones relevant to the Price Centre. 

2. Speciy ‘Not Applicable’ against each of the rows which are not applicable under this milestone. 

3. Bidders shall quote for the above Price Centres including all taxes and duties. 

4. In the event that the values entered in above table mismatch with the BOQ values submitted by the bidder; the 
BOQ values shall be considered. 

4.4.10 Not Used. 
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4.4.11 PRICE CENTRE ‘RS-H’ (AFTER DISCOUNT) – TRAINING AND MANUALS. 

This Price Centre comprises of all requirements / activities associated with ERTS - RS, Section 15. 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY.   

MILESTONE 
NUMBER 

WORK DESCRIPTION 
APPORTIONED AMOUNT 

PERIOD OF  
COMPLETIO

N OF 
MILESTONE 

FROM 
COMMENCE
MENT DATE 

ALLOWABLE 
APPORTIONM
ENT (Under the 

Price Centre 
RS-H) 

% 

INR FC1 FC2 

MILESTONE ACTIVITY 
COLUMN 

A 
COLUMN 

B 
COLUMN 

C 

Obtain the “No Objection With Comments (NOWC)” / “Notice of No Objection (NONO)” from the Employer / Engineer for 
completion of all training including delivery of final training manuals for the following:  

RS-H0 

Training for the Employer’s staff (two 
trainer man months) shall be arranged and 
will be conducted at: 

i) the site of an Operating Railway 
(must be part of a network that has 
provided GoA-4 / UTO operations for 
a period >10 years) 

ii) the Contractor’s design/primary car 
building facility 

iii) the site where System’s Integration 
simulation testing is undertaken 

The training syllabus shall be jointly 
decided between the Contractor and the 
Employer. It may consist of but shall not be 
limited to: Rolling Stock design, 
manufacturing, Testing and 
Commissioning, Systems Integration 
Testing and UTO Signalling Technology. 

   
 10 % 

RS-H1 Not used     
 

RS-H2 Not used    
  

RS-H3 Not used    
  

RS-H4 

Provision of Contractor’s Driving 
Instructors (2-man months) for Training of 
Employer’s operating personnel in India. 

   
 10 % 

RS-H5 

*Provision of Contractor’s Instructors and 
OEM’s Experts (40 man months) for on job 
Training and supervision of Employer’s 
maintenance personnel in the metro train 
depot of CMRL in India. 

   
 10 % 

RS-H6 

Submission of Training manuals (Original 
plus five hard copies) and in Electronic 
format. 

   
 10 % 

RS-H7 
Operating Manual (Original plus 5 Hard 
copies). 

   
 10 % 

RS-H8 
Operating Manual in Electronic format 
(interactive version). 

   
 10 % 
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MILESTONE 
NUMBER 

WORK DESCRIPTION 
APPORTIONED AMOUNT 

PERIOD OF  
COMPLETIO

N OF 
MILESTONE 

FROM 
COMMENCE
MENT DATE 

ALLOWABLE 
APPORTIONM
ENT (Under the 

Price Centre 
RS-H) 

% 

INR FC1 FC2 

MILESTONE ACTIVITY 
COLUMN 

A 
COLUMN 

B 
COLUMN 

C 

RS-H9 
Maintenance Manual (Original plus 5 hard 
copies). 

   
 10 % 

RS-H10 
Maintenance Manual in Electronic format 
(interactive version). 

   
 10 % 

RS-H11 
Spare parts Catalogue (Original plus 5 
Hard copies). 

   
 10 % 

RS-H12 Spare parts Catalogue in Electronic format    
 10 % 

RS-H13 

Any other item considered necessary by 
the Contractor to comply with the scope of 
Works 

   
  

RS-H : Price Centre Total (RS-H1 ~ RS-H13) Carried over from Price Centre 
‘RS-H’ (After Discount)  100 % 

 
 On job training and supervision during maintenance includes theoretical training as well as practical 

training at the time of maintenance during day and night in the Depot. 

 Any other specific training as provided in the Employer’s Requirement Techincal Specification is 
deemed to be included under this Milestone’s scope. 

 The manuals will be given for training of operation and maintenance staff. These manuals have to be 
updated taking into account the experience during the O&M phase regarding troubleshooting, 
modifications to control / eliminate failures etc. Final manuals to be supplied before expiry of Defects 
Liability Period. 

Notes : 

1. The Bidder shall not complete the column “Weeks for completion of Milestone from 
commencement date” for Milestones RS-H1 to RS-H6 and RS-H13 

2. The dates of operation of the Milestones Activities for Milestones RS-H1 to RS-H6 and RS-H13 
will be at the discretion of the Employer. However, the training plan of the Contractor shall ensure 
that training of Emoployer’s personnel for carrying out the scheduled maintenance tasks are 
completed. 

3. Not used. 

4. The travel, boarding and lodging expenses for the employer’s trainees sent overseas will be 
borne by the Employer. 

5. Amount quoted in this Price Centre shall be the Apportioned Amount. 

6. Bidders shall quote for the above Price Centres including all taxes and duties. 

 In the event that the values entered in above table mismatch with the BOQ values submitted by the 
bidder; the BOQ values shall be considered. 
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4.4.12 PRICE CENTRE ‘RS-CMC’ – Comprehensive Maintenance Contract of Rolling Stock for 15 years  
This Price Centre comprises of all requirements / activities associated with ERTS – CMC 

 

DETAILS ARE TO BE FILLED AND UPLOADED THROUGH THE E-PROCUREMENT PORTAL 
AS PART OF THE PRICE BID DOCUMENT. PRICING INFORMATION MUST NOT BE 

SUBMITTED WITHIN THE TECHNICAL BID. 

 

MILESTONE 
NUMBER 

WORK DESCRIPTION APPORTIONED AMOUNT 
ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CMC) % 
MILESTONE ACTIVITY 

INR 

COLUMN A 

FC1 

COLUMN B 

Obtain the “No Objection With Comments (NOWC) or Notice of No Objection (NONO)” from the Employer / Engineer for 
CMC Works: 

RS-CMC1-1 Apportioned amount for 32 trainset : 1st Year (Quarter 1)   1.50 % 

RS-CMC1-2 Apportioned amount for 32 trainset : 1st Year (Quarter 2)   1.50 % 

RS-CMC1-3 Apportioned amount for 32 trainset : 1st Year (Quarter 3)   1.50 % 

RS-CMC1-4 Apportioned amount for 32 trainset : 1st Year (Quarter 4)   1.50 % 

RS-CMC2-1 Apportioned amount for 32 trainset : 2nd Year (Quarter 1)   1.25 % 

RS-CMC2-2 Apportioned amount for 32 trainset : 2nd Year (Quarter 2)   1.25 % 

RS-CMC2-3 Apportioned amount for 32 trainset : 2nd Year (Quarter 3)   1.25 % 

RS-CMC2-4 Apportioned amount for 32 trainset : 2nd Year (Quarter 4)   1.25 % 

RS-CMC3-1 Apportioned amount for 32 trainset : 3rd Year (Quarter 1)   1.25 % 

RS-CMC3-2 Apportioned amount for 32 trainset : 3rd Year (Quarter 2)   1.25 % 

RS-CMC3-3 Apportioned amount for 32 trainset : 3rd Year (Quarter 3)   1.25 % 

RS-CMC3-4 Apportioned amount for 32 trainset : 3rd Year (Quarter 4)   1.25 % 

RS-CMC4-1 Apportioned amount for 32 trainset : 4th Year (Quarter 1)   1.25 % 

RS-CMC4-2 Apportioned amount for 32 trainset : 4th Year (Quarter 2)   1.25 % 

RS-CMC4-3 Apportioned amount for 32 trainset : 4th Year (Quarter 3)   1.25 % 

RS-CMC4-4 Apportioned amount for 32 trainset : 4th Year (Quarter 4)   1.25 % 

RS-CMC5-1 Apportioned amount for 32 trainset : 5th Year (Quarter 1)   1.25 % 

RS-CMC5-2 Apportioned amount for 32 trainset : 5th Year (Quarter 2)   1.25 % 

RS-CMC5-3 Apportioned amount for 32 trainset : 5th Year (Quarter 3)   1.25 % 

RS-CMC5-4 Apportioned amount for 32 trainset : 5th Year (Quarter 4)   1.25 % 

RS-CMC6-1 Apportioned amount for 32 trainset : 6th Year (Quarter 1)   1.75 % 

RS-CMC6-2 Apportioned amount for 32 trainset : 6th Year (Quarter 2)   1.75 % 

RS-CMC6-3 Apportioned amount for 32 trainset : 6th Year (Quarter 3)   1.75 % 



Annexure (1) of Addendum (03) 
  

 

MILESTONE 
NUMBER 

WORK DESCRIPTION APPORTIONED AMOUNT 
ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CMC) % 
MILESTONE ACTIVITY 

INR 

COLUMN A 

FC1 

COLUMN B 

Obtain the “No Objection With Comments (NOWC) or Notice of No Objection (NONO)” from the Employer / Engineer for 
CMC Works: 

RS-CMC6-4 Apportioned amount for 32 trainset : 6th Year (Quarter 4)   1.75 % 

RS-CMC7-1 Apportioned amount for 32 trainset : 7th Year (Quarter 1)   1.75 % 

RS-CMC7-2 Apportioned amount for 32 trainset : 7th Year (Quarter 2)   1.75 % 

RS-CMC7-3 Apportioned amount for 32 trainset : 7th Year (Quarter 3)   1.75 % 

RS-CMC7-4 Apportioned amount for 32 trainset : 7th Year (Quarter 4)   1.75 % 

RS-CMC8-1 Apportioned amount for 32 trainset : 8th Year (Quarter 1)   1.75 % 

RS-CMC8-2 Apportioned amount for 32 trainset : 8th Year (Quarter 2)   1.75 % 

RS-CMC8-3 Apportioned amount for 32 trainset : 8th Year (Quarter 3)   1.75 % 

RS-CMC8-4 Apportioned amount for 32 trainset : 8th Year (Quarter 4)   1.75 % 

RS-CMC9-1 Apportioned amount for 32 trainset : 9th Year (Quarter 1)   1.50 % 

RS-CMC9-2 Apportioned amount for 32 trainset : 9th Year (Quarter 2)   1.50 % 

RS-CMC9-3 Apportioned amount for 32 trainset : 9th Year (Quarter 3)   1.50 % 

RS-CMC9-4 Apportioned amount for 32 trainset : 9th Year (Quarter 4)   1.50 % 

RS-CMC10-1 Apportioned amount for 32 trainset : 10th Year (Quarter 1)   1.50 % 

RS-CMC10-2 Apportioned amount for 32 trainset : 10th Year (Quarter 2)   1.50 % 

RS-CMC10-3 Apportioned amount for 32 trainset : 10th Year (Quarter 3)   1.50 % 

RS-CMC10-4 Apportioned amount for 32 trainset : 10th Year (Quarter 4)   1.50 % 

RS-CMC11-1 Apportioned amount for 32 trainset : 11th Year (Quarter 1)   1.50 % 

RS-CMC11-2 Apportioned amount for 32 trainset : 11th Year (Quarter 2)   1.50 % 

RS-CMC11-3 Apportioned amount for 32 trainset : 11th Year (Quarter 3)   1.50 % 

RS-CMC11-4 Apportioned amount for 32 trainset : 11th Year (Quarter 4)   1.50 % 

RS-CMC12-1 Apportioned amount for 32 trainset : 12th Year (Quarter 1)   2.25 % 

RS-CMC12-2 Apportioned amount for 32 trainset : 12th Year (Quarter 2)   2.25 % 

RS-CMC12-3 Apportioned amount for 32 trainset : 12th Year (Quarter 3)   2.25 % 

RS-CMC12-4 Apportioned amount for 32 trainset : 12th Year (Quarter 4)   2.25 % 

RS-CMC13-1 Apportioned amount for 32 trainset : 13th Year (Quarter 1)   2.25 % 

RS-CMC13-2 Apportioned amount for 32 trainset : 13th Year (Quarter 2)   2.25 % 

RS-CMC13-3 Apportioned amount for 32 trainset : 13th Year (Quarter 3)   2.25 % 
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MILESTONE 
NUMBER 

WORK DESCRIPTION APPORTIONED AMOUNT 
ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CMC) % 
MILESTONE ACTIVITY 

INR 

COLUMN A 

FC1 

COLUMN B 

Obtain the “No Objection With Comments (NOWC) or Notice of No Objection (NONO)” from the Employer / Engineer for 
CMC Works: 

RS-CMC13-4 Apportioned amount for 32 trainset : 13th Year (Quarter 4)   2.25 % 

RS-CMC14-1 Apportioned amount for 32 trainset : 14th Year (Quarter 1)   2.25 % 

RS-CMC14-2 Apportioned amount for 32 trainset : 14th Year (Quarter 2)   2.25 % 

RS-CMC14-3 Apportioned amount for 32 trainset : 14th Year (Quarter 3)   2.25 % 

RS-CMC14-4 Apportioned amount for 32 trainset : 14th Year (Quarter 4)   2.25 % 

RS-CMC15-1 Apportioned amount for 32 trainset : 15th Year (Quarter 1)   2.00 % 

RS-CMC15-2 Apportioned amount for 32 trainset : 15th Year (Quarter 2)   2.00 % 

RS-CMC15-3 Apportioned amount for 32 trainset : 15th Year (Quarter 3)   2.00 % 

RS-CMC15-4 Apportioned amount for 32 trainset : 15th Year (Quarter 4)   2.00 % 

RS-CMC : Price Centre Total  

15 years CMC cost for 32 Trainsets of 3 Car configuration 
Carried over from Price 

Centre ‘RS-CMC’ 
100 % 

Note :  1)  Bidders shall quote for the above Price Centres including all taxes and duties. 

 2) Only One Foregin Currency (FC) is allowed for CMC works. 

 3) Price adjustments for Foregin Currency (FC) is not applicable throughout the CMC period. 

  4) In the event that the values entered in above table mismatch with the BOQ values submitted by the     
bidder; the BOQ values shall be considered. 
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5.15 CERTIFICATE CONFIRMING MINIMUM LOCAL CONTENT 
 

We hereby jointly and severally certify in accordance with clause ‘9.a’ of the Order no. P- 45021 / 2 

/ 2017-PP (BE-II)-Part (4) Vol. II of Ministry of Commerce and Industry, Department of Promotion of 
Industry and Internal Trade (DPIIT) {formerly Department of Industrial Policy and Promotion (DIPP)}, 
Government of India dated 19 July 2024 that the item(s) offered meets the Minimum Local Content 
(MLC) of  

 

(i)   60% (For Class I Local Supplier)     
(ii)   20% (For Class II Local Suppliers) 
(iii)   < 20% (For Non-Local Suppliers)  
 

(60% MLC for Rolling Stock as specified in MoHUA Order No. K – 14011 / 08 / 2017 / MRTS – Coord 
dated 14th October 2020). The details including name of vendor, location at which the local value 
addition is made, and percentage of local content will be provided as per within 15 days of issue of 
LoA. 

We acknowledge that false declaration by the tenderer regarding local value addition including 
payments to be made to their vendors for local value addition shall be treated as a fraudulent practice 
under this tender for which the tenderer or its successor can be debarred for a period up to three 
years along with such other actions as may be permissible under the law. 

In case of procurement for a value in excess of Rs. 10 crores, we also undertake to submit a 
certificate from statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content, in accordance with clause ‘9.b’ of the Order no. 
P – 45021 / 2 / 2017 - PP (BE – II) of Ministry of Commerce and Industry, Department for Promotion 
of Industry and Internal Trade (DPIIT) {formerly Department of Industrial Policy and Promotion 
(DIPP)}, Government of India dated 16th September 2020, after completion of works to the Engineer. 

 

 

Signature of the Bidder 

 

Strike off whichever is not 
applicable.  
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6.13 FORM MINIMUM LOCAL CONTENT (Applicable only for Class I Local 
Supplier) 

 

Contract No. ARE04A 

Name of the Bidder:   

Minimum Local Content required for this Package: 
(* Derived on Total Contract Price - less the amounts quoted in Price Centres 
[RS-CMC] for Comprehensive Maintenance.) 
[The amounts taken for calculation should exclude all taxes and duties] 
 
  

Minimum 60% 

 

 

No. Details of Systems, Subsystems, Parts and/or Services Percentage (%) contribution 

1   

2   

3   

4   

5   
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4.4.19         PRICE CENTRE ‘RS-OVERHAUL’ (OPTIONAL) 

DETAILS ARE NOT TO BE SUBMITTED WITHIN THE TECHNICAL BID. THEY ARE TO BE FILLED 
AND UPLOADED IN THE PRICE BID DOCUMENT OF E-PROCUREMENT PORTAL ONLY. 

Sl. No. WORK DESCRIPTION 

AMOUNT 

INR FC 

COLUMN A COLUMN B 

1 Price of Major Overhaul per 3 car Trainset 
  

Notes: 

(i) The Bidder shall refer to Clause 1.6.22 of Part-2, Section VI-C: ERTS - CMC of RS and DM&P, and Form 5.18 
of Section IV of Bidding Forms, Part-1 for the details.  

(ii) Bidder shall quote his price for the Major Overhaul  in Indian Rupees (INR) and/or in any one freely convertible 
foreign Currency under above Price Centre ‘RS-OVERHAUL’ per train-set basis. 

(iii) The Employer may exercise this option for any number of train-sets. 

(iv) The Employer may at its entire discretion advise the Contractor in wiritng of its intention to exercise this 
‘OPTION’ no later than twenty four (24) months’ before the completion of CMC period of 15 years. The 
Contractor shall be required to perform the Rolling Stock overhaul  in accordance with the maintenance 
schedule approved by the Employer. 

(v) Price Centre ‘RS-OVERHAUL’ shall not be considered during evaluation.  

(vi) Scope of Overhaul shall be detailed in the Form 5.18 “MAJOR OVERHAUL” in accordance with requirements. 
Form shall be submitted as part of the Technical Proposal. 

(vii) “Price Variation / Price adjustment for Comprehensive Maintenance Contract (CMC)” in accordance with ‘Table-
D For Price Centre RS-CMC’ and Clause  3.2.7 Part-1, Section-IV, Bidding Forms shall be applicable for ‘RS-
OVERHAUL’. 

(viii) Contractor shall furnish the details of taxes/duties/levies etc. pertaining to Price centre ‘RS-OVERHAUL’ 
separately in the Price Bid. 
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5.18 FORM : MAJOR OVERHAUL 

 
Major Overhaul shall at minimum include dismantling of all sub-assemblies not limiting to bogies, 
suspension system, traction motor, gearcase, control equipment, air-conditioning units etc. and 
overhaul them to bring back to original condition, repair & replacement as necessary and inspection 
& trial.  
 
Scope of Major overhauling shall include: 

i. Disassembly of assemblies/sub-assemblies and asset condition assessment of assemblies 
& sub-assemblies 

ii. Overhaul work activities 

iii. Major component exchange and management of overhaul exchange and repair process 
 
Following sub-assemblies/systems shall be overhauled at the minimum-: 

a) Bogies & it’s components (disassembly, removal of traction motor and other water sensitive 
parts, bogie washing, removal of primary & secondary suspension, removal of dampers & other 
components such as brake calliper/TBU, axle boxes, flange lubricators, piping, cabling, anti-
climber, removal of wheelsets, brake disc, gearbox, bogie frame paint removal at critical zones, 
weld testing/visual inspection, repair / repainting / touch up, frame’s pressure testing, re-fitment 
of wheelset & other components, reassembly, suspension testing, height measurement, bogie 
test bench/press testing etc.) 

b) Wheelsets, removal/fitment of wheels, axle inspection, UST of axles etc., 

c) Axle box & axle bearing, 

d) Gearbox & associated parts, 

e) Traction motor & its bearings, 

f) HV & LV electrical equipment like VCB, Main transformer, surge arrestor, converter/inverter, 
auxiliary Inverter including battery charger, circuit breakers, relays, limit switches. Lighting 
system etc. 

g) Pantograph, 

h) Battery, 

i) Air conditioning equipment including replacement of condenser (as prescribed), evaporator coil 
(as prescribed), cleaning of air ducts, 

j) Brake equipment including brake calliper/TBU testing, valve testing using test benches, 

k) Air supply (including main compressor, auxiliary compressor testing on test bench) & pneumatic 
equipment, 

l) Coupler, 

m) Gangway (including replacement of wear-out parts), 

n) Door system including detrainment door, 

o) Emergency driver desk, master controller, Control & measuring equipment, 

p) Body furnishing including seats, grab poles,  

q) Carbody (including sealants), rubber fittings, hoses replacement, 

r) Floor covering replacement, 

s) Auxiliary equipment such as wiper, horn etc. 
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Bidder shall submit their detailed Technical Proposal as part of the Technical Bid, for assumed Major 
Overhaul scope that will be required on the ARE04A Rolling Stock Fleet, when the assets are 16 
years ± 2 (two) years.   
 
The Bidder’s proposal shall cover minimum the following-: 
 

1. Major Overhauling Strategy 

2. Major Overhaul Schedule till the completion of stipulated design life of Rolling Stock 

3. Duration of Major Overhaul 

4. Organisation Chart 

5. Sequence of major activities  

6. Categorisation of Systems  

a) In-situ overhaul  
b) Off the train overhaul 

7. Major tasks in each system’s overhaul  

8. Major replacements in each system’s overhaul 

9. Inspections during overhauls 

10. List of major spares & consumables, kits required for overhaul. 

 
The price of Major Overhaul shall be quoted in Price Centre 4.4.19 ‘RS-OVERHAUL’ as part of the 
Price Bid.  


	Untitled

